
AGENDA REQUEST DEADLINE:  All agenda requests and supporting materials must be submitted as a 
pdf to Cheryl Aker in the County Judge's office, Cheryl.Aker@co.travis.tx.us  by Tuesdays at 5:00 p.m. 
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Meeting Date: June 24, 2014 
Prepared By/Phone Number: Jason G. Walker/44562; Marvin Brice, 
CPPB, Assistant Purchasing Agent 
Elected/Appointed Official/Dept. Head: Cyd Grimes 
Commissioners Court Sponsor: Judge Biscoe 

Agenda Language:  Approve contract award for Richard Moya Park 
Shelter and Bathroom Repairs, IFB No. B1404-011-JW, to the low 
bidder, AG Construction Management 
 

 Purchasing Recommendation and Comments:  Purchasing concurs 
with department and recommends approval of requested action. This 
procurement action meets the compliance requirements as outlined by 
the statutes. 

 The Richard Moya Park Shelter and Bathroom Repairs project is for the 
repair of shelters and bathrooms which were damaged during the 
October 2013 flood event.  75% of the construction costs of this project 
are expected to be reimbursed through a FEMA grant.        

 Subject IFB opened on May 28, 2014, with three (3) bids received in 
response to the solicitation.  The apparent low bidder is AG Construction 
Management with a base bid of $134,072.88.  

 TNR is recommending for contract award AG Construction Management 
for the Base Bid amount of $134,072.88.   

 Contract Expenditures: Within the last N/A months $0.00 has been 
spent against this contract/requirement. 

 

 Contract-Related Information: 

Award Amount: $134,072.88    
Contract Type: Construction   
Contract Period: 60 working days after issuance of notice-to-proceed. 
  

 Contract Modification Information: N/A 
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Modification Amount:    
Modification Type:     
Modification Period:   

 Solicitation-Related Information: 

Solicitations Sent: via Bidsync  Responses Received: 3  
HUB Information: Vendor is a HUB  % HUB Subcontractor: N/A  

 Special Contract Considerations:   

  Award has been protested; interested parties have been notified. 
  Award is not to the lowest bidder; interested parties have been notified. 
  Comments:  N/A 

 
 Funding Information: 

  Shopping Cart/Funds Reservation in SAP: 300001174 
  Fund Center(s): 1497760010  
  Comments:  
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Funds Reservation 300001174
General Data

Document type NE
Company code 1000
FM area 1000
Controlling area 1000

Document type 030
Document date 06/04/2014
Posting date 06/04/2014
Currency USD/ 1.00000 

Statistics

Entered by WILLIAD
Last changed by ROMEROJ1

Created on 06/04/2014
Last changed 06/10/2014

More Data

Text Oct 2013 Flood Moya Park Shelter Repairs
Reference

Overall Amount             134,072.88  USD

Document item 001

Commitment item 511530
Fund 0001
Cost center 1497760001
Vendor

Funds center 1497760001
G/L account 511530
Due on
Customer

Text Restroom & Shelter Repairs Moya Park Oct 2013 Floo

Amount           134,072.88  USD

Earmarked fund 300001174 printed on 06/12/2014/09:11:14 Side 1 of 1
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This Agreement for Construction Services (the “Construction Contract” or the “Contract”) is
entered into by and between Travis County, Texas, a political subdivision of the State of Texas (the
“Owner”), and AG Construction Management (the “Contractor’).

WHEREAS, the Owner desires to enter into the Construction Contract for the construction of
Richard Moya Park Shelter and Bathroom Repairs (the “Project”) in accordance with the provisions of
the state statutes and in conformance with the Notice to Proceed (as issued by the Travis County
Purchasing Agent), the Contractor’s Bid (including the Bidding Documents, the Bid Form, any
appendices to the Specifications addressing additional technical or other Project requirements, and any
Addenda or Amendments thereto), General Conditions, Supplementary Conditions, and the
Specifications, which term shall include the Drawings and/or Plans marked Richard Mova Park Shelter
and Bathroom Repairs Travis County Texas, IFB No. B1404-011-JW; and

WHEREAS, the Contractor has been engaged in and does comparable work and represents that
it is fully equipped, competent and capable of performing the above-desired work, and desires to perform
such work in accordance with the provisions of the Construction Contract; and

NOW, THEREFORE, in consideration of the mutual covenants and conditions stated herein, the
Owner and the Contractor agree as follows:

ARTICLE I

1.1 In addition to such other terms as may be specifically defined herein, the capitalized terms
referenced herein shall have the meanings ascribed to such terms in the General Conditions.

1.2 The written notice to proceed as issued by the Travis County Purchasing Agent (the “Notice to
Proceed”), the Contractor’s Bid as accepted by the Travis County Commissioners Court, the
General Conditions, the Supplementary Conditions, the Specifications (which term shall include
the Drawings and Plans marked Richard Moya Park Shelter and Bathroom Repairs, Travis
County Texas, IFB No. B1404-011-JW, any appendices to the Specifications addressing
additional technical or other Project requirements, and all addenda issued by the
Architect/Engineer or the Travis County Purchasing Agent prior to the execution of this
Construction Contract are incorporated in the Construction Contract as if set out at length.

1.3 The Contractor agrees to perform the work described in this Construction Contract and any and
all documents incorporated therein (the “Work”). The Contractor shall commence the Work upon
issuance of the Notice to Proceed, and subject to authorized adjustments, shall achieve
substantial completion of the Work within 60 working days of such issuance (the “Substantial
Completion Date”). All time limits stated in the Construction Contract, and/or the Contract
Documents are of the essence. The Substantial Completion Date will not be modified, extended,
or otherwise revised except because of rain or other adverse weather conditions or as expressly
provided in the Construction Contract documents, and the Contractor acknowledges that it may
be required to work on weekends or holidays in order to achieve substantial completion by the
Substantial Completion Date.

1.4 If the Contractor fails to achieve substantial completion of the Work by the Substantial Completion
Date, the Contractor, by execution of this Construction Contract, specifically acknowledges that
the Owner will sustain damages for each day the Work extends beyond the Substantial
Completion Date. Because of the impracticality and extreme difficulty of fixing and ascertaining
the Owner’s actual damages, the Contractor agrees $225 per working day shall be retained by
the Owner from any amounts due the Contractor for every day that the Contractor’s performance
of the Work extends beyond the Substantial Completion Date.
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ARTICLE II

2.1 For and in consideration of the Contractor’s performance of the Work, the Owner shall pay the
Contractor, in the manner provided for in Article 9 of the General Conditions, the total sum of
$134,072.88 (the “Contract Sum”). The Contract Sum is comprised of (i) $118,360.40 for
materials to be incorporated into the Project or completely consumed at the job site and services
required by or integral to the performance of this Construction Contract and (ii) $15,712.48 for all
other charges, including the cost of other services, overhead, and materials which do not become
part of the finished project or are reusable. This division of the Contract Sum is made to reflect
sales tax purposes only. Invoices and payments need not reflect this division. However,
Contractor shall maintain internal records to verify. Contractor shall make these records available
upon request of the Travis County Auditor.

2.2 If at any time during the performance of this Construction Contract the Travis County
Commissioners Court (i) fails to provide funding for this Construction Contract during the following
fiscal year of Travis County, Texas, (ii) does not adopt a budget for expenditures, or (iii) is able
only to partially fund the expenditures required by this Construction Contract, then the Owner
may, upon giving the Contractor written notice of such failure to fund and termination, terminate
this Construction Contract, or a part thereof, without any further liability, effective thirty (30) days
after the Owner notifies the Contractor in writing of such failure to fund and termination. The
Owner shall pay the Contractor for any portion of the Work completed up to the effective date.
The Contractor shall have no recourse as to sums beyond those for any portion of the Work
performed up to the effective date, including without limitation any recovery for lost profits
anticipated to be made hereunder.

2.3 This Construction Contract may be amended only by a Travis County construction “Change
Order” form signed by the Travis County Transportation and Natural Resources Department
(TNR), the Contractor, the Purchasing Agent, and the Commissioners Court, as necessary.

2.4 The Owner may terminate this Construction Contract if it is found that the Contractor offered or
gave gratuities to any employee of the Owner with the intent to influence the purchasing process
in any manner, either before or after the award of this Construction Contract. The Travis County
Commissioners Court shall determine if the Contractor used gratuities to influence the process. If
so determined and the Owner terminates this Construction Contract, the Owner shall be entitled
to (i) pursue the same remedies against the Contractor as it could pursue if this Construction
Contract were breached by the Contractor, and (ii) collect exemplary damages in an amount
determined by the Travis County Commissioners Court which shall be not less than three nor
more than ten times the amount given to any officer or employee of the Owner. The rights and
remedies in this clause shall not be exclusive and are in addition to any other rights and remedies
provided by law.

2.5 The Contractor represents and warrants that no person or selling agency has been employed or
retained to solicit or secure this Construction Contract upon an understanding for a commission,
percentage, brokerage, or contingent fee, excepting bonafide employees and established
commercial selling agencies maintained by the Contractor to secure business. If the Contractor
breaches this warranty, then the Owner shall have the right to terminate this Construction
Contract without liability, or in its discretion to deduct from the amount due to the Contractor from
the Owner, or otherwise recover, the full amount of commission, percentage, brokerage, or
contingent fee.

2.6 No action or failure to act by the Owner or the Contractor shall constitute a waiver of any right or
duty afforded either of them under this Construction Contract, nor shall any such action or failure
to act constitute an approval of or acquiescence in any breach thereunder, except as may be
specifically agreed in writing.
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The effective date of this Construction Contract shall for all purposes be the date of the execution
of the last to sign, whether the Owner or the Contractor.

IN WITNESS WHEREOF, the parties have executed this Construction Contract as of the date(s) set forth
below.

TRAVIS COUNTY, TEXAS AG Construction Management

By:_________________________ By: I4’
Samuel T. Biscoe Name: Mt+k c( GVhFE-ZLEZ....
Travis County Judge Title: O1’3&Q..
Date:_________ Date: (p—2..---4-

APPROVED AS TO FORM BY:

County Attorney

FUNDS VERIFIED BY:

County Auditor

APPROVED BY PURCHASING AGENT:

County Purchasing Agent
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